m HURST-ROSCHE ENGINEERS, INC.
PROJECT: TR 557 over BNSF Railroad

COMPS FOR: structure Cost Estimate DESIGNED: RVB DATE: 10/26/2010
JOB CODE: 130-0306 CHECKED: JLG DATE:  10/27/2010
Construction Cost - Bridge Cost
Code # Item 2-Tracks 1-Track Difference
20700400 |Porous Granular Embankment Special $ 9,880 | $ 2,236 | $ 7,644
50100100 [Removal of Existing Structure $ 5,000 | $ 5,000 | $ -
50200100 |Structure Excavation $ 16,000 | $ 960 [ $ 15,040
50300225 |Concrete Structures $ 413,400 | $ 25,545 | $ 387,855
50300255 |Concrete Superstructure $ 12,960 | $ 26,370 [ $ (13,410)
50300280 [Concrete Encasement $ - $ 19,560 [ $ (19,560)
50400405 Pre"cast Prestressed Concrete Deck Beam
(21" Depth) $ - |$ 214500 | $ (214,500)
Precast Prestressed Concrete Deck Beam
50400605 | 33 Danth) $ 109,800 | $ - |$ 109,800
50800105 [Reinforcement Bars $ 96,672 | $ 10,400 [ $ 86,272
50901730 |Bridge Fence Railing $ 19,500 | $ 39,450 [ $ (19,950)
51201600 [Furnishing Steel Piles HP 12X53 $ - $ 50,000 | $ (50,000)
51202305 |Driving Steel Piles $ - $ 1,000 |$  (1,000)
51203600 |Test Pile Steel HP 12X53 $ - $ 9,000 [ $  (9,000)
51500100 |Name Plates $ 350 | $ 350 | $ -
58300100 [Portland Cement Mortar Fairing Course $ 2,196 | $ 4680 | $ (2,484)
Total = $ 685,758 $ 409,051 $ 276,707
Construction Cost - Approach Roadway Cost
Code # ltem 2-Tracks 1-Track Difference
2510015 [Mulch, Method 2 $ 3,000 | $ - $ 3,000
20100110 |Tree Removal (6 to 15 Units Diameter) $ 1,540 | $ - $ 1,540
20100500 [Tree Removal (Over 15 Units Diameter) $ 1,100 | $ - $ 1,100
20100500 |Tree Removal, Acres $ 4,800 | $ - $ 4,800
20200100 |Earth Excavation $ 920 | $ 400 | $ 520
20400800 |Furnished Excavation $ 303,700 | $ 50,000 [ $ 253,700
25000200 |[Seeding, Class 2 $ 3,600 | $ 600 | $ 3,000
25100630 |Erosion Control Blanket $ 12,000 | $ 1,950 [ $ 10,050
28000250 [Temporary Erosion Control Seeding $ 1,920 | $ 320 [ $ 1,600
28000400 |Perimeter Erosion Barrier $ 3,000 | $ 495 | $ 2,505
40200800 |Aggregate Surface Course, Type B $ 26,300 | $ 24,925 | $ 1,375
40300100 [Bituminous Materials (Prime Coat) $ 6,559 | $ 6,523 | $ 36
40300300 |Bituminous Materials (Cover & Coat) $ 9540 | $ 9,492 | $ 48
40300500 [Cover Coat Aggregate $ 2,385 [ $ 2,376 | $ 9
40300600 |Seal Coat Aggregate $ 2,385 | $ 2,376 | $ 9
542D0223 |Pipe Culverts, Class D, Type 1 18" $ 5,700 | $ - $ 5,700
63100085 [Traffic Barrier Terminal, Ty 6 $ 12,000 | $ 12,000 | $ -
63100167 [Traffic Barrier Terminal, Ty 1 (Special) Tangq $ 10,000 | $ 10,000 | $ -
67100100 [Mobilization $ 5,000 | $ 5,000 | $ -
70101700 |Traffic Control & Protection $ 10,000 | $ 10,000 | $ -
Total = $ 425,449 $ 136,457 $ 288,992
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Construction Cost-Detour Cost

Code # Item 2-Tracks 1-Track Difference
20200100 |Earth Excavation $ 8,000 | $ 8,000 | $ -
20100500 |Tree Removal, Acres $ 57,600 | $ 57,600 | $ -
25000200 |Seeding, Class 2 $ 1,500 | $ 1,500 | $ -
28000250 [Temporary Erosion Control Seeding $ 800 [ $ 800 | $ -
28000400 |Perimeter Erosion Barrier $ 4,500 | $ 4500 | $ -
40200800 |Aggregate Surface Course, Type B $ 31,689 | $ 31,689 | $ -
542D0223 |Pipe Culverts, Class D, Type 1 18" $ 7,100 | $ 7,100 | $ -
Removal of Existing Crossing $ 25,200 | $ 25,200 | $ -
Installation of Grade Crossing - Upgrade $ 40,000 | $ 40,000 | $ -
Total = $ 176,389 $ 176,389 $ -

( Estimated Construction Cost= $ 1,287,596 $ 721,897 $565,699||
Miscellaneous Cost

Code # Item 2-Tracks 1-Track Difference

Land Acquistion $ 50,000 | $ - $ 50,000
Construction RR Flagging $ 60,000 | $ 60,000 | $ -

Preliminary Engineering $ 103,000 | $ 57,800 [ $ 45,200

Construciton Engineering $ 77,300 | $ 43,300 | $ 34,000
Materials Testing $ 5,000 | $ 5,000 | $ -
Lawyer's Fee $ 10,000 | $ 10,000 | $ -

Total = $ 305,300 $ 176,100 $ 129,200

( Total Estimated Cost= $ 1,592,896 $ 897,997 $ 694,899 ||
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